STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 01/ 24/ 06 IN KERN COUNTY NEAR LOST HI LLS FROM 01/ 25/ 06
CONTRACT NUMBER 06- 497304 MERCED AVENUE OVERCRCSSI NG TO CONTRACT CODE 'B '
LOCATI ON 06- KER- 5- 65. 2/ 69. 6 MAI' N DRAI N ROAD OVERCROSSI NG 18 CONTRACT | TEMS
CONSTRUCT MEDI AN BARRI ER FEDERAL AID ACI M 005-4(175) 270

G 005- 4( 175) 270
ACI M 005- 4( 175) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

PROPGOSALS | SSUED 10 FUND TOTAL HB1 1, 915, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF Bl DDERS 4 ENG NEERS EST 1,211, 500. 00 AMOUNT UNDER 93, 680. 00 PERCENT UNDER EST 7.73
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1,117, 820. 00 1 APEX FENCE CO I NC 530 365-3316
00269127
P O BOX 545 FAX 530 365-5478
ANDERSON CA 96007
2 1, 205, 581. 00 4 M BUMGARNER | NC 925 373-1986
00529261
1175 GREENVI LLE ROAD FAX 925 373-1890
LI VERMORE CA 94550
3 1, 335, 335. 00 3 CORAL CONSTRUCTI ON COVPANY 503 682-2252
00332441
P O BOX 347 FAX 503 682-0110
W LSONVI LLE OR 97070
4 1,470, 233. 80 2 C AND W CONSTRUCTI ON 805 642-0204
SPECI ALTI ES | NC 00256795
2419 PALMA DRI VE FAX 805 642-5141

VENTURA CA 93003



06- 497304 Bl D245

06- KER- 5- 65 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

01/ 24/ 06 01/ 25/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 D M BROMN | NC DOUBLE THRI E BEAM BARRI ER ( PARTI AL)
P O BOX 1051
W LLOW CREEK CA 95573

GLOBAL ENVI RONMENTAL NETWORK | NC LEAD COVPLI ANCE PLAN ( PARTI AL)
P O BOX 8068
FOUNTAI N VALLEY CA 92728-8068

GLOBAL ENVI RONMENTAL NETWORK | NC PREPARE STORM WATER PCLLUTI ON PREVENTI ON PLAN ( PARTI AL)
P O BOX 8068
FOUNTAI N VALLEY CA 92728-8068

K C | ENVI RONVENTAL | NC ERCSI ON CONTRCL ( PARTI AL)
P O BOX 3307
SAN LU S OBl SPO CA 93403

STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL SYSTEM ( PARTI AL)
522 LI NDON LANE
NI POMO CA 93444

STATEW DE SAFETY AND SI GNS | NC PORTABLE CHANGEABLE MESSAGE SI GNS ( PARTI AL)
522 LI NDON LANE
NI POMO CA 93444



06- 497304

06- KER- 5- 65

01/ 24/ 06

Bl DDER | D

NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

01/ 25/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 K C | ENVI RONMENTAL | NC ERCSI ON CONTROL
SAN LU S OBI SPO CA
K R C SAFETY COVPANY | NC CONSTRUCTI ON AREA SI GN AND PORTABLE CHANGEABLE MESSAGE SI GN
VI SALIA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 K C I ENVI RONMENTAL I TEMS 11 THRU 13 (PARTI AL)
P O BOX 3307
SAN LU S OBl SPO CA 93403
STATEW DE SAFETY AND SI GNS | NC ITEMS 5 THRU 7 ( PARTI AL)
P O BOX 1440
Pl SMO BEACH CA 93444
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GLOBAL ENVI RONMENTAL NETWORK | NC ITEMS 1, 7 AND 10 (PORTI ON)

FOUNTAI N VALLEY CA 92738

GRANI TE CONSTRUCTI ON' COVPANY
BAKERSFI ELD CA

K C | ENVI RONVENTAL | NC
SAN LU S OBI SPO CA 93403

STATEW DE SAFETY AND SI GNS | NC
NI POMO CA 93444

| TEMS 4 AND 9 (PORTI ON)

I TEMS 12 THRU 14 (PORTI ON)

| TEMS 5 AND 6 (PORTI ON)



06- 497304 Bl D245

06- KER- 5- 65 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
01/ 24/ 06 01/ 25/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2,700. 00 2,700. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 10, 000. 00 10, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 500. 00 1, 500. 00
4 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 2 10, 000. 00 20, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 2,700. 00 2,700. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 38, 000. 00 38, 000. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 7, 000. 00 7, 000. 00
8 150662 REMOVE METAL BEAM GUARD RAI LI NG M 200 25.00 5, 000. 00
9 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 15, 000. 00 15, 000. 00
10 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 500. 00 3, 500. 00
11 ( 037986 WEED CONTROL NMAT ( Fl BER) M 7,400 34. 00 251, 600. 00
12 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 8 525. 00 4, 200. 00
13 (S) 203014 FI BER ( EROSI ON CONTRCL) KG 1, 200 2.25 2,700. 00
14 (S) 203061 STABI LI ZI NG EMJLSI ON ( EROSI ON CONTROL) KG 500 3. 50 1, 750. 00
15 839303 SI NGLE THRI E BEAM BARRI ER ( STEEL POST) M 420 73.50 30, 870. 00
16 839312 DOUBLE THRI E BEAM BARRI ER ( STEEL POST) M 6, 920 102. 50 709, 300. 00
17 839601 CRASH CUSHI ON ( TYPE CAT) EA 2 5, 500. 00 11, 000. 00
18 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 2 500. 00 1, 000. 00

TOTAL 1,117, 820. 00



06- 497304 Bl D245
06- KER- 5- 65 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
01/ 24/ 06 01/ 25/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 1, 500. 00 1500. 00 1, 785. 00 1785. 00 1,875.00 1875. 00

2 2, 000. 00 2000. 00 5, 500. 00 5500. 00 7,732.79 7732.79

3 1.00 1.00 450. 00 450. 00 2,923.73 2923.73

4 5, 000. 00 10000. 00 2, 500. 00 5000. 00 10, 912. 50 21825. 00

5 11, 000. 00 11000. 00 2,750. 00 2750. 00 3, 055. 00 3055. 00

6 30, 000. 00 30000. 00 6, 400. 00 6400. 00 23,848.92 23848. 92

7 2, 000. 00 2000. 00 3, 000. 00 3000. 00 6, 925. 00 6925. 00

8 24.00 4800. 00 25.00 5000. 00 65. 02 13004. 00

9 5, 000. 00 5000. 00 4, 300. 00 4300. 00 5, 000. 00 5000. 00

10 3, 000. 00 3000. 00 2,500. 00 2500. 00 3, 562. 50 3562. 50

11 40. 00 296000. 00 40. 00 296000. 00 46. 70 345580. 00

12 500. 00 4000. 00 475. 00 3800. 00 625. 00 5000. 00

13 2.00 2400. 00 2. 40 2880. 00 2.50 3000. 00

14 3. 00 1500. 00 4.20 2100. 00 3.75 1875. 00

15 75. 00 31500. 00 95. 00 39900. 00 150. 74 63310. 80

16 114. 00 788880. 00 136. 00 941120. 00 137.19 949354. 80

17 5, 500. 00 11000. 00 5, 900. 00 11800. 00 6, 066. 39 12132. 78

18 500. 00 1000. 00 525. 00 1050. 00 114. 24 228. 48

TOT 1, 205, 581. 00 1, 335, 335. 00 1,470, 233. 80




